



TERMS OF REFERENCE (TOR)

for Conducting Baseline Study on 

“Shaping Political Change - Strengthening Girls' Rights, Ending Child Marriage” Project









June 2026









[image: A blue and pink square with white text

AI-generated content may be incorrect.]
  


The Hunger Project Bangladesh
2/2 Heraldic Heights, Mirpur Road, Mohammadpur, Dhaka -1207
Phone: 02222243955, 02222243956, Email: infobd@thp.org 



1. About The Hunger Project Bangladesh
The Hunger Project (THP) began its global journey in 1977 in New York City as an international volunteer-based organization committed to ending hunger and poverty. With consultative status at the United Nations since 1985, THP now operates in 22 countries across Asia, Africa, Latin America, Europe and Australia. Guided by the conviction that sustainable development begins with people themselves, THP is not a conventional NGO or donor agency- it is a belief, a commitment and a grassroots movement.

THP Bangladesh started its work in 1991 after registration with the NGO Affairs Bureau (Reg# 557). Since then, it has evolved into the country’s largest volunteer-driven development movement, rooted in the belief that every human being is born with immense potential. If people are given the opportunity to develop their inner capacities and empowered from within, they can take charge of their own lives, become the architects of their own future, and lead transformational change in their communities.

With a presence in 10 regional offices and a national office in Dhaka, THP Bangladesh is supported by a dynamic coalition of grassroots leaders, youth activists, development professionals, bilateral partners, and global citizens. Together, they work to spark a nationwide awakening, mobilizing individuals and communities to take collective action against hunger and poverty through creativity, self-reliance and leadership.

2. Project Background
The project “Shaping Political Change- Strengthening Girls' Rights, Ending Child Marriage” funded by BMZ (German Ministry for Economic Cooperation and Development), will be implemented in Bangladesh by THP Bangladesh for over 3 years (May 2026 - April 2029). This is the second phase of the project, building on phase 1 implemented in 14 Unions across Tangail and Barishal (2022-2025). By the end of the project, rural communities in 32 Unions in Barishal, Jhalokathi and Tangail districts will provide a more protective and enabling environment in which adolescent girls can stay in education, exercise their SRHR and are less exposed to child marriage risks-including those linked to poverty, disasters, safety concerns and digital/cyber threats-through strengthened community-led and institutional mechanisms. Bangladesh country office provides Sexual Reproductive Health and Rights (SRHR) training, Child Marriage Restraint Act 2017 awareness, and digital safety knowledge to adolescent’s girls and boys under 128 secondary schools and building cooperation with community stakeholders through Animators Training, awareness raising campaign, economic stabilization for parents and women leaders through Income Generating Activities (IGAs) interventions to reduce poverty-driven marriage decisions, strengthening local government and functional Union Child Marriage Prevention Committees (UCMPCs) with clear Standard Operating Procedures (SOP). Alongside, to attain more results at the local level, THP will work extensively in 32 Unions, 5 Upazilas and 3 Districts of two divisions in Bangladesh.

3. Geographical Locations and Target Project Participants 
The 2nd phase of the project will be implemented in five Upazilas across three districts in Bangladesh. In the second phase, the coverage of the project has been extended. Previously it was in 32 Unions and 5 Upazilas under 3 Districts of Bangladesh:

· Barishal District (Babuganj and Agailjhara Upazila)
· Jhalokathi District (Jhalokathi Sadar)
· Tangail District (Bhuapur and Gopalpur Upazila). 

These five Upazilas comprise of 32 unions and define the geographical scope of the baseline study, which will assess the viability and contextual relevance of the proposed intervention across the entire target area of the second phase.

	District
	Upazila
	Union
	Total School

	Barishal
	Babuganj
	Chandpasha, Dehergati, Madabpasha, Jahangirnagar, Kedarpur, Rahmatpur
	24

	
	Agailjhara
	Bakal, Rajiher, Gaila, Ratnapur
	16

	Jhalokathi
	Jhalokathi Sadar
	Kirtipasha, Nobagram, Bashanda, Keora, Binoykati, Nathullabad, Shekerhat, Gavaramchandrapur, Ghavkhan dhansiri
	36

	Tangail
	Bhuapur
	Aloa, Falda, Nikrail, Arjuna,Gabsara, Gobindashi
	24

	
	Gopalpur
	Hadira, Jhawail, Nagdashimla, Dhopakandi, Alamnagr, Hemnagr, Mirzapur 
	28

	3 Districts
	5 Upazilas
	32 Unions
	128 Secondary Schools



4. Contributions by Target Groups
The project does not require financial contributions from adolescents. Contributions by target groups primarily consist of time, participation and local engagement, including attendance in trainings/sessions, peer outreach, volunteer prevention work, hosting/organizing community meetings, and participation in coordination/committee processes. Community institutions (including Union Parishads and schools) may contribute in-kind, for example by providing venues for meetings and awareness sessions and by supporting local facilitation through staff time. These in-kind contributions are voluntary and supportive; they are not mandatory requirements for participation in the project.

Overview of target groups
	Target group
	Category
	Key characteristics
	Number

	Adolescent girls
	Direct
	Girls aged 11-18 in the 32 target unions; primary at-risk group
	9,000

	Adolescent boys (as allies)
	Direct (multiplier)
	Boys aged 13-18 engaged as peer educators/allies
	1,800

	Parents/guardians
	Direct
	Parents/guardians engaged through repeated sessions (incl. courtyard/family dialogues)
	2,100

	Women leaders & GGS leaders
	Direct (multiplier)
	Community facilitators (dialogues, mediation, mobilisation, IGAs linkages)
	300

	VDT volunteers
	Direct (multiplier)
	Community volunteers for awareness, risk identification, case follow-up
	1,512

	Teachers & faith/community leaders
	Direct (multiplier)
	Trained for SRHR-related support, prevention messaging, referral pathways
	840

	UCMPC members & local government representatives
	Direct (institutional)
	Committee members / UP reps strengthened for SOPs, case management, quick response
	672

	Additional parents & community members
	Indirect
	Reached via community mobilisation, courtyard messaging, school events
	≈18,000

	Local officials/duty bearers (wider system)
	Indirect
	Benefit from clearer coordination, tools, and guidance (outside direct trainees)
	≈1,050

	CSOs, ministries, networks, development partners
	Indirect
	Use shared protocols; contribute to coordination/advocacy
	≈500

	General community in 32 unions
	Indirect
	Wider population benefitting from strengthened systems and reduced CM
	≈230,000

	Total (direct)
	16,224

	Total (indirect)
	≈249,550

	Total (overall reach)
	≈265,774



5. Implementing Partners
THP is the lead partner of this project along with key 128 secondary schools, 32 Union Child Marriage Prevention Committee (UCMPC), 5 Upazila Child Marriage Prevention Committee. 

6. Objective of This Baseline Survey
This survey is designed to establish a benchmark for measuring the situation of child marriage progress throughout the life cycle of "Shaping political change - strengthening girls' rights, ending child marriage" project. The study will gather a wide range of data using several approaches and perspectives. By the end of the project, adolescent girls in 32 unions across the districts of Barishal, Jhalokathi and Tangail benefit from a significantly strengthened social and institutional protection environment that improves their school retention, self-determination, and protection from child marriage.

Specific Objectives
The study must establish baseline values for the following impact matrix indicators: 
1. Percentage of unmarried girls who can decide whether, when and whom to marry and object to marriage before 18.
2. Percentage of adolescents who initiated prevention measures (approaching authorities/hotlines) in the last 12 months.
3. Percentage of teachers, religious leaders, UCMPC members and Women Leaders actively engaged in documented prevention/referral.
4. Percentage of young women (18-24) married before age 18.
5. Percentage of adolescents demonstrating improved knowledge of SRHR, CMRA 2017 and digital/cyber safety risks.
6. Current functionality status of 128 School YEH Units and 37 UCMPCs (32 Union and 5 Upazila level) based on the "minimum functionality criteria" defined in the proposal.
7. Percentage of community members who explicitly reject child marriage even in cases of poverty or harassment.

Broader Objectives 
a) To assess the awareness level of community people regarding Sexual Reproductive Health and Rights (SRHR), Child Marriage Restraint Act 2017, child rights and legal issues at an individual, household level and community level
b) To assess the capacity level of CBOs (VDT, Women Leaders, Youth leaders, religious leaders, teachers), School Youth Unit members at school level) and Union Child Marriage Prevention Committee (UCMPC) members and Upazila Child Marriage Prevention Committee (UCMPC) members.
c) To document the underlying and root causes of child marriage and their consequences.
d) To gather data and information to establish a benchmark for evaluating the effectiveness and impact of the project.
e) To analyze the current situation of girls' rights; early marriage; dropout rate in school; at-risk girls; social media violence; root causes of child marriage; girl’s participation in family, community and institutions etc.

Impact Matrix (Significance and Effectiveness)
	Overall Objective

	By the end of the project, adolescent girls in 32 unions in the districts of Barishal, Jhalokathi and Tangail benefit from a significantly strengthened social and institutional protection environment that improves their school retention, self-determination and protection from child marriage.

	Project Objective
	Indicators

	
	Baseline: Current Situation
(quantitative and qualitative)
	Target Value: Expected Outcome
(quantitative and qualitative)

	Adolescent girls and boys, as well as key actors in the 32 target unions, use the school-based, community-based and institutional protection and support structures strengthened through the project to identify impending child marriage at an early stage, initiate countermeasures and help ensure that girls at risk remain in school.
	13% of surveyed unmarried girls state that they are able to participate in decisions regarding their marriage. This is an approximate value for the start of Phase 2 and will be verified during the baseline for the 32 target unions.
	By the end of the project, at least 60% of surveyed unmarried girls state that they object to marriage before the legal minimum age and are able to decide for themselves whether, when and whom they marry.

	
	Percentage of adolescents who state that they themselves or their peers have tried to prevent a child marriage in the last 12 months, for example by approaching parents, teachers or local authorities. The value will be established during the baseline.
	By the end of the project, at least 70% of surveyed adolescents state that they themselves or their peers have initiated concrete prevention measures against an impending child marriage in the last 12 months, for example by involving teachers, Women Leaders, local administration, the police or a hotline. Of these adolescents, at least 35% state that their actions contributed to a positive outcome, such as the prevention or delay of a child marriage, increased support for continued school attendance or improved access to protection or SRHR services.

	
	Percentage of reached stakeholders, including teachers, religious leaders, UCMPC members, VDT leaders, Women Leaders and local government representatives, who are already sensitized and actively engage as change agents in preventing child marriage through documented community-based measures. The exact baseline value will be established during the baseline.
	By the end of the project, at least 60% of reached stakeholders, including teachers, religious leaders, VDT leaders, Women Leaders and local government representatives, are sensitized and actively engage as change agents through documented prevention, referral or support measures related to child marriage cases in the project communities.

	
	Percentage of girls and young women aged 18–24 in the target unions who report having been married before reaching the age of 18. This value will be established during the baseline and will serve as a reference value for measuring changes in the child marriage rate over the course of the project.
	By the end of the project, the percentage of girls and young women aged 18–24 in the target unions who report having been married before reaching the age of 18 has decreased by at least 10 percentage points compared to the baseline value.

	Sub-Objectives
	Indicators

	
	Baseline: Current Situation
(quantitative and qualitative)
	Target Value: Expected Outcome
(quantitative and qualitative)

	1. Adolescents are strengthened and organized: Adolescent girls and boys aged 11–18 in the target unions have strengthened knowledge and practical skills on SRHR, child marriage risks and legal frameworks, and are organized to act safely and effectively as change agents in schools and communities.
	55% of surveyed adolescents know where they can obtain health advice and SRHR-related support.
	By the end of the project, at least 70% of surveyed adolescents aged 11–18 demonstrate improved knowledge of SRHR, the risks of child marriage and the provisions of the Child Marriage Restraint Act (CMRA), and have applied this knowledge by using a reliable source of information, counselling or support, or by referring at least one peer to such services within the last 12 months.

	
	0 out of 128 target schools have School Youth Ending Hunger (YEH) Units established and supported according to a standardized approach.
	By the end of the project, all 128 target schools have an active School YEH Unit that meets at least quarterly, plans peer activities and has implemented and documented at least one youth-led prevention initiative. Of these initiatives, at least 60% of YEH Units report that their actions contributed to a positive outcome, such as increased support for continued school attendance or improved access to protection or SRHR services.

	2. Community stakeholders act as effective change agents: Parents and guardians, teachers, religious leaders, Women Leaders, VDT leaders, community volunteers and local CSOs have strengthened knowledge, clear roles and practical capacities to support girls, identify risks at an early stage and respond appropriately to impending child marriage.
	29% of surveyed persons report actual intervention attempts against child marriage. The exact baseline value will be established during the baseline.
	By the end of the project, at least 70% of surveyed community stakeholders, including teachers, religious leaders, Women Leaders, VDT leaders, community volunteers and local civil society organizations, demonstrate improved knowledge of child marriage risks, protection measures and the provisions of the Child Marriage Restraint Act (CMRA). At least 50% of them have actively applied this knowledge by identifying at least one case involving a risk of child marriage and responding through a documented protection, referral or support measure.

	
	Percentage of surveyed community stakeholders who agree with the statement that girls may be married before reaching the legal minimum age in situations of poverty, insecurity, harassment or social pressure. The exact baseline value for reached community stakeholders in the 32 target unions will be established during the baseline.
	By the end of the project, at least 70% of reached community stakeholders explicitly agree in a standardized survey with the statement that girls should not be married before reaching the legal minimum age, even in situations of poverty, harassment or natural disasters, and that schooling and support must take priority.

	3. Local prevention and response mechanisms function reliably: Schools, local child marriage prevention committees at union and upazila level, and relevant local authorities have clearer procedures, improved coordination and documented case management.
	Percentage of CMPCs at union and upazila level that are currently functional or actively working. The exact value will be established during the baseline.
	By the end of the project, at least 40% of the Child Marriage Prevention Committees involved in the project at union and upazila level meet defined minimum functionality criteria. This means that they have a designated composition, have held at least two documented meetings in the last 12 months, record decisions or action points in writing and document at least one agreed follow-up step in reported cases or risk situations.

	
	Percentage of the 128 target schools that currently implement at least one school-based protection or prevention measure against child marriage, for example identifying girls at risk, involving parents, referring cases or supporting continued school attendance. The exact baseline value will be established during the baseline.
	By the end of the project, at least 70% of the 128 target schools have implemented and documented at least two active school-based prevention or support measures to prevent child marriage during the last 12 months. These include, for example, identifying girls at risk, confidential counselling, involving parents or guardians, referring cases to local protection and support structures, or supporting continued school attendance or re-enrolment.

	4. Community-wide knowledge and supportive norms are strengthened: Community members in the 32 target unions have improved knowledge of child marriage, rights and support pathways, and visibly support positive social norms and community-based prevention initiatives.
	30% of surveyed community members explicitly describe child marriage as a harmful and unlawful practice, while many others continue to justify early marriage as a “protective response” to poverty, safety concerns or social pressure. The exact baseline value for reached community members in the 32 target unions will be established during the baseline.
	By the end of the project, at least 50% of surveyed community members explicitly describe child marriage as a harmful and unlawful practice and support girls’ continued school attendance as well as marriage only from the legal minimum age. At least 30% of these community members have actively demonstrated this position by intervening in at least one case involving a risk of child marriage, discouraging a child marriage, supporting a girl’s continued school attendance or referring cases to local protection structures within the last 12 months.

	
	At project start, there are no systematically planned, documented and annually recurring community-based prevention initiatives in the 32 target unions that are carried out by local actors themselves and explicitly aim to promote child marriage-free communities.
	By the end of the project, at least two community-led and documented prevention initiatives per year are implemented in each of the 32 target unions, i.e. at least six per union over the entire project duration. These may include, for example, local dialogues, public pledges, parent initiatives, youth actions or community campaigns to promote child marriage-free communities.



7. Methodological Guidelines
The consultant must propose a statistically robust sampling strategy that ensures coverage of all 32 unions, 5 upazilas and 128 schools. The sample must include sufficient representation of all direct target groups: adolescent girls (11-18), adolescent boys (13-18), parents/guardians, women leaders, VDT volunteers, teachers, faith leaders and UCMPC members. All data must be disaggregated by sex, age group, District/Upazila/Union, school enrolment status and stakeholder type. The consultant must justify the sample size with a power calculation or equivalent statistical rationale. 

Given the complex and multidimensional nature of child marriage and related vulnerabilities, using a mixed method approach is strongly recommended. Evidence from research and evaluation in this field demonstrates that combining quantitative and qualitative methods enhances the depth, validity and triangulation of findings. While quantitative methods enable the measurement of prevalence, knowledge, attitudes, practices and key outcome indicators, qualitative approaches provide critical insights into the underlying drivers, perceptions, social norms and contextual factors that influence these outcomes. 

To establish a comprehensive baseline, the study should assess the extent to which the environment enables adolescent girls to remain in education, exercise their sexual and reproductive health and rights (SRHR) and reduce their exposure to child marriage risks including those associated with poverty, disasters, safety concerns and digital or cyber threats. Therefore, quantitative surveys should be complemented by qualitative methods such as focus group discussions (FGDs), key informant interviews (KIIs) and in-depth interviews (IDIs), enabling a more nuanced understanding of both the “what” and the “why” behind the findings. 

8. Ethical Protocols and Safeguarding
The consultant must strictly adhere to THP’s Child Protection Policy and international ethical standards for researching children. Specifically:
· Written consent from parents and verbal/written assent from adolescents must be obtained.
· Data collection must not re-traumatize victims of violence or child marriage as part of Do-No-Harm.
· To ensure the safe referral pathways, enumerators must be trained to provide information on local support services/hotlines if a participant discloses an active risk or abuse during an interview.
· To ensure the gender sensitivity, female enumerators must interview adolescent girls and women.
· To ensure confidentiality, all data must be anonymized and stored securely.

9. Scope of Work
The consultant/organization undertaking the work will be responsible to collect and review reference documents, develop methodology, develop and test data collection instruments, mobilize and train enumerators (including training on the ethical and safety consideration when collecting data), manage field level data collection, undertake data entry and compilation, data analysis, translate the field notes for the KIIs, FGDs and others into English, report preparation and presentation of the final outcome. The consultant/ firm will finalize the report after taking feedback from THP. All documents and data collected will be treated as confidential and used solely to facilitate analysis. Interviewees will not be quoted in the reports without their permission. However following heads need to be considered as and where required during the baseline-

· Review and reference the Phase 1 evaluation findings and the 2025 feasibility study (conducted by BSAFE) before designing tools, as these contain existing baseline-approximate values that should inform but not replace the Phase 2 baseline.
· Conduct an institutional functionality assessment of existing UCMPCs across all 32 unions and 5 upazilas against minimum criteria (composition, meeting frequency, documentation, case management etc.).
· Assess school-level implementation of existing protection/prevention measures across all 128 target schools.

10. Expected Deliverables
The organization/consultant shall produce the following deliverables:
· Inception report: including detailed methodology, sampling strategy with statistical justification, data collection tools, work plan and ethical/safeguarding protocols. Due within 10 days of contract signing and subject to THP’s approval before fieldwork begins.
· Validated and pre-tested data collection tools: quantitative survey instrument, FGD guides, KII guides and school/UCMPC institutional assessment checklist. To be submitted with the inception report.
· Enumerator training report: brief record of training conducted including safeguarding and ethical training content.
· Cleaned and anonymized dataset: in SPSS and/or Excel format. All raw qualitative field notes and translated transcripts included as annexes.
· Indicator baseline table: a standalone table listing each project objective and sub-objective indicator with the established baseline value, measurement method, disaggregation, data source and notes on data quality or limitations.
· Draft baseline report: structured according to the study objectives and the impact matrix including an executive summary. To be submitted for review by THP.
· Presentation of draft findings: to THP colleagues.
· Final baseline report: incorporating all feedback: two hard copies and one soft copy.
· Practical recommendations: for project implementation and MEAL design based on the baseline findings.

11. Process and tentative timeline
	Milestones/meetings
	Deadline/time frame

	Call for tender to potential consultants/ firms with request for proposal 
	9 June 2026 to 18 June 2026

	Selection and contracting 
	19 June to 23 June 2026

	Start of consultancy 
	27 June 2026

	Kick-off (clarifying open questions, confirming suggested work plan) 
	28 June 2026

	Preparation of the study incl. desk study preparation of the report 
annotated outline and design of interview questionnaire  
	29 June to 5 July 2026

	Field Study interviews & focus group discussions & data collection
	6 July to 19 July 2026

	Short progress report and status share in the meeting 
	23 July 2026

	Submission of first draft baseline report (including preliminary findings and emerging recommendations) and discussion with THP Bangladesh
	25 July 2026

	Submission of final baseline report 
	30 July 2026



12. Required Team Composition (if any)
If applied through the consultancy firm, given the scope, sensitivity and multi-layered nature of this study, the consulting team must comprise experienced professionals with complementary expertise. The following team composition is expected:

	Role
	Required Qualifications and Experience

	Team Leader/ Lead Researcher
	Proven long-term experience in development research; expertise in human rights, child rights, and women's rights; experience leading mixed-methods studies; familiarity with child marriage prevention programming in Bangladesh.

	Gender and Child Protection Expert
	Expertise in gender equality, SRHR, child safeguarding and protection frameworks; experience working with adolescent girls on sensitive topics; knowledge of do-no-harm and ethical research protocols.

	Research Methodology/ MEAL Expert
	Strong quantitative and qualitative research skills; experience developing MEAL frameworks and indicator tracking systems; proficiency in SPSS or equivalent; experience with power calculations and sampling design.

	Data Analyst
	Proficiency in SPSS, STATA or R or any AI based platform; experience in statistical analysis for social research; ability to manage and clean large datasets.

	Field Enumerators (mixed-gender team)
	Trained enumerators fluent in Bangla; at least 50% must be women. All must complete training on child safeguarding, ethical data collection, and do-no-harm protocols before fieldwork begins.



13. Child Protection Policy
The firm/ organization/ individual shall comply with the Child Protection Policy of THP. Any violation/ deviation is in complying with THP's child protection policy will result in termination of the agreement.  

14. Disclaimers
THP reserves the right to accept or reject any or all proposal without any reason whatsoever.

15. Consultancy Duration
The entire period of this consultancy will be for Six (06) weeks starting from 25 June 2026.

16. Mode of Payment
	Instalment
	Amount
	Trigger Condition

	1st 
	40% of agreed total
	Upon acceptance of the Inception Report by THP 

	2nd
	30% of agreed total
	Upon submission of the Draft Baseline Report

	3rd (final)
	30% of agreed total
	Upon acceptance of the Final Baseline Report by THP


The payment will be made by account payee cheque or bank transfer after deducting Vat & Tax as per government rules of Bangladesh.  

17. How to Apply
The individual/ firm must submit the following documents along with technical and financial proposal (including VAT & Tax) and the financial proposal should include 15% VAT only. THP will deduct 10% income tax at source from the agreed consultancy amount. The proposal should be in English. The technical and financial proposal should be submitted in two separate envelopes. These two envelopes are then to be put in Tender box which must be sealed with a cover letter addressing the Country Director, The Hunger Project Bangladesh, Heraldic Heights, 2/2, Level-7, Block-A, Mohammadpur, Dhaka-1207. The proposal is to be submitted at THP Bangladesh office no later than 18 June, 2026.

For Consultancy Firm
· Minimum 2-page profile highlighting related assignment completed with client name, contact person and mobile number. 
· Lead consultant’s (who will lead the assignment) maximum 2-page CV highlighting related assignment completed, role in the completed assignment.
· Other team member (who will be involved in the assignment on one paragraph sheet CV highlighting related assignment completed and role.
· Firms certificate, TIN and VAT registration certificate, TIN certificates, last submission of tax return and trade license of the firm shall be submitted along with the proposal.
· Detailed Financial proposal (listing a breakdown of costs for all activities)
· Three references
· List of similar assignments carried out in the past three years, including the names of clients.



For Individual Consultant
· Maximum 2-page profile highlighting related assignment completed with client name, contact person and mobile number along with related CV.
· TIN certificate and any other document (if necessary)
· Detailed Financial proposal (listing a break-down of costs for all activities)
· Three references
· List of similar assignments carried out in the past three years, including the names of clients.
· Evidence of independence of the Consultant/ Reviewer
· Copy of the legal document like -VAT (BIN), TIN certificates, last submission of tax return shall be submitted along with the proposal.

18. Contact Person
Ms. Ambica Roy, Project Manager, BMZ project, The Hunger Project Bangladesh, email: ambica.roy@thp.org will be the contact person for this assignment. 

19. Ownership and Intellectual Property
THP Bangladesh shall have full ownership of all documents, data and outputs produced under this assignment. All information, findings, datasets and the final report may be used by THP Bangladesh for further research, advocacy, publication and donor reporting.

THP Germany (Das Hunger Projekt e.V.) shall also have full access and rights to use the final baseline report and anonymized dataset for the purposes of project monitoring, donor reporting to BMZ and organizational learning.

Copyright of all information, findings and the final report remain with THP Bangladesh. The consultant shall not publish, share or otherwise disseminate any findings, data or materials from this assignment without the prior written approval of THP Bangladesh.
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